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Project No.:
Project Name:

WA PRA OLYM 12(1)
HURRICANE RIDGE ROAD

Contractor ResponsiveBid Amount

State:
County:

Opened at:
By:

Date:

W

OLYMPIC NATIONAL PARK

VANCOUVER, WA
Julee McTaggart
01/11/08

Signed:

Title: Date: ______________

Contract Awarded to: Date: ______________

I certify that this Bid Tabulation accurately reflects the bids received and publicly opened for this solicitation.

Bid Schedule  A

Lakeside Industries
PO Box 728
Port Angeles, WA  98362

 8,530,827.79

Engineer's Estimate 9,026,570.58

/s/ Julee McTaggart

Contracting Officer 1/11/2008

mctaggar
Text Box
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15101-0000 LPSM MOBILIZATION
Lakeside Industries ALL 700,000.00    700,000.00
ENGINEER'S ESTIMATE 850,000.00    850,000.00

15201-0000 LPSM CONSTRUCTION SURVEY AND STAKING
Lakeside Industries ALL 275,000.00    275,000.00
ENGINEER'S ESTIMATE 200,000.00    200,000.00

15301-0010 LPSM CONTRACTOR QUALITY CONTROL AND ASSURANCE
Lakeside Industries ALL 225,000.00    225,000.00
ENGINEER'S ESTIMATE 150,000.00    150,000.00

15401-0000 LPSM CONTRACTOR TESTING
Lakeside Industries ALL 175,000.00    175,000.00
ENGINEER'S ESTIMATE 80,000.00     80,000.00

15501-0000 LPSM CONSTRUCTION SCHEDULE
Lakeside Industries ALL 25,000.00     25,000.00
ENGINEER'S ESTIMATE 30,000.00     30,000.00

15703-1500 ACRE SOIL EROSION CONTROL, TEMPORARY SOIL TACKIFIER
Lakeside Industries 8.0 3,900.00     31,200.00
ENGINEER'S ESTIMATE 3,000.00     24,000.00

15705-1400 LNFT SOIL EROSION CONTROL, SEDIMENT LOG
Lakeside Industries 3,600 15.00     54,000.00
ENGINEER'S ESTIMATE 9.50     34,200.00

15801-0000 MGAL WATERING FOR DUST CONTROL
Lakeside Industries 1,900 20.00     38,000.00
ENGINEER'S ESTIMATE 60.00    114,000.00

20102-0000 LPSM CLEARING AND GRUBBING
Lakeside Industries ALL 17,000.00     17,000.00
ENGINEER'S ESTIMATE 6,000.00      6,000.00

20301-1900 EACH REMOVAL OF PIPE CULVERT
Lakeside Industries 4 750.00      3,000.00
ENGINEER'S ESTIMATE 1,200.00      4,800.00
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20301-2400 EACH REMOVAL OF SIGN (STOCKPILING)
Lakeside Industries 8 450.00      3,600.00
ENGINEER'S ESTIMATE 215.00      1,720.00

20302-1200 LNFT REMOVAL OF GUARDRAIL
Lakeside Industries 1,592.0 5.15      8,198.80
ENGINEER'S ESTIMATE 12.00     19,104.00

20303-0300 SQYD REMOVAL OF CONCRETE , CURB
Lakeside Industries 1,467 9.00     13,203.00
ENGINEER'S ESTIMATE 6.00      8,802.00

20303-1200 SQYD REMOVAL OF PAVED WATERWAY, ASPHALT
Lakeside Industries 70 20.00      1,400.00
ENGINEER'S ESTIMATE 18.00      1,260.00

20303-3000 SQYD REMOVAL OF SIDEWALK, ASPHALT
Lakeside Industries 750 9.00      6,750.00
ENGINEER'S ESTIMATE 14.50     10,875.00

20401-0000 CUYD ROADWAY EXCAVATION
Lakeside Industries 2,510 23.50     58,985.00
ENGINEER'S ESTIMATE 18.00     45,180.00

20402-0000 CUYD SUBEXCAVATION
Lakeside Industries 811.0 13.75     11,151.25
ENGINEER'S ESTIMATE 21.50     17,436.50

20411-0000 TON SELECT BORROW
Lakeside Industries 700 28.60     20,020.00
ENGINEER'S ESTIMATE 16.00     11,200.00

20701-0700 SQYD EARTHWORK GEOTEXTILE, TYPE II-A
Lakeside Industries 770 1.50      1,155.00
ENGINEER'S ESTIMATE 3.50      2,695.00

20703-0000 SQYD GEOGRID
Lakeside Industries 880.0 5.50      4,840.00
ENGINEER'S ESTIMATE 9.50      8,360.00
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25101-3000 CUYD PLACED RIPRAP, CLASS 3
Lakeside Industries 20.0 178.00      3,560.00
ENGINEER'S ESTIMATE 36.00        720.00

25301-1000 SQFT GABIONS, GALVANIZED OR ALUMINIZED COATED
Lakeside Industries 2,400 54.00    129,600.00
ENGINEER'S ESTIMATE 70.00    168,000.00

30101-2000 TON AGGREGATE BASE GRADING D
Lakeside Industries 2,000.00 32.00     64,000.00
ENGINEER'S ESTIMATE 24.00     48,000.00

30302-1000 LNFT DITCH RECONDITIONING
Lakeside Industries 520 17.80      9,256.00
ENGINEER'S ESTIMATE 2.00      1,040.00

30502-0700 SQYD AGGREGATE-TOPSOIL COURSE, 4-INCH DEPTH
Lakeside Industries 16,200 13.50    218,700.00
ENGINEER'S ESTIMATE 7.00    113,400.00

30802-2000 TON ROADWAY AGGREGATE, METHOD 2
Lakeside Industries 5,670.86 27.00    153,113.22
ENGINEER'S ESTIMATE 28.00    158,784.08

31001-0000 SQYD RECYCLED AGGREGATE BASE , 6" DEPTH
Lakeside Industries 147,000 4.50    661,500.00
ENGINEER'S ESTIMATE 6.00    882,000.00

40101-1000 TON SUPERPAVE PAVEMENT, 3/4-INCH NOMINAL MAXIMUM SIZE
AGGREGATE, 0.3 TO <3 MILLION ESAL

Lakeside Industries 33,500.00 89.85  3,009,975.00
ENGINEER'S ESTIMATE 100.00  3,350,000.00

40205-3000 TON ANTISTRIP ADDITIVE, TYPE 3
Lakeside Industries 335.00 425.00    142,375.00
ENGINEER'S ESTIMATE 240.00     80,400.00

41201-1000 TON TACK COAT GRADE CSS-1, CSS-1H, SS-1, OR SS-1H
Lakeside Industries 75.00 800.00     60,000.00
ENGINEER'S ESTIMATE 475.00     35,625.00
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41301-0800 SQYD ASPHALT PAVEMENT MILLING, 3-INCH DEPTH
Lakeside Industries 3,640 12.00     43,680.00
ENGINEER'S ESTIMATE 9.50     34,580.00

60103-0100 EACH CONCRETE, HEADWALL FOR 18-INCH PIPE CULVERT
Lakeside Industries 27 1,900.00     51,300.00
ENGINEER'S ESTIMATE 1,550.00     41,850.00

60103-0140 EACH CONCRETE, HEADWALL FOR 24-INCH PIPE CULVERT
Lakeside Industries 5 2,500.00     12,500.00
ENGINEER'S ESTIMATE 1,800.00      9,000.00

60103-0180 EACH CONCRETE, HEADWALL FOR 36-INCH PIPE CULVERT
Lakeside Industries 2 7,000.00     14,000.00
ENGINEER'S ESTIMATE 2,050.00      4,100.00

60201-0600 LNFT 18-INCH PIPE CULVERT
Lakeside Industries 54 110.00      5,940.00
ENGINEER'S ESTIMATE 85.00      4,590.00

60201-0800 LNFT 24-INCH PIPE CULVERT
Lakeside Industries 341 41.74     14,233.34
ENGINEER'S ESTIMATE 95.00     32,395.00

60201-1000 LNFT 36-INCH PIPE CULVERT
Lakeside Industries 5 218.00      1,090.00
ENGINEER'S ESTIMATE 120.00        600.00

60210-0800 EACH END SECTION FOR 24-INCH PIPE CULVERT
Lakeside Industries 6 745.00      4,470.00
ENGINEER'S ESTIMATE 120.00        720.00

60212-0800 EACH ELBOW, 24-INCH
Lakeside Industries 2 570.00      1,140.00
ENGINEER'S ESTIMATE 120.00        240.00

60404-1000 EACH CATCH BASIN, TYPE 1
Lakeside Industries 3 1,880.00      5,640.00
ENGINEER'S ESTIMATE 1,800.00      5,400.00
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60409-0200 EACH INLET TOP, METAL FRAME AND GRATE TYPE B
Lakeside Industries 3 891.00      2,673.00
ENGINEER'S ESTIMATE 300.00        900.00

60502-0000 LNFT GEOCOMPOSITE UNDERDRAIN SYSTEM
Lakeside Industries 210 7.70      1,617.00
ENGINEER'S ESTIMATE 18.00      3,780.00

60707-0300 LNFT LINING 18-INCH PIPE CULVERT
Lakeside Industries 85 121.55     10,331.75
ENGINEER'S ESTIMATE 120.00     10,200.00

60802-0400 LNFT PAVED WATERWAY, TYPE 4
Lakeside Industries 20 500.00     10,000.00
ENGINEER'S ESTIMATE 9.50        190.00

60901-1700 LNFT CURB, CONCRETE, 18-INCH DEPTH
Lakeside Industries 38.5 35.50      1,366.75
ENGINEER'S ESTIMATE 16.50        635.25

60902-1000 LNFT CURB AND GUTTER, CONCRETE, 12-INCH DEPTH
Lakeside Industries 1,695.0 31.00     52,545.00
ENGINEER'S ESTIMATE 30.00     50,850.00

60926-0000 TON BED COURSE MATERIAL
Lakeside Industries 240.0 65.00     15,600.00
ENGINEER'S ESTIMATE 18.00      4,320.00

61501-0100 SQYD SIDEWALK, CONCRETE
Lakeside Industries 540 45.00     24,300.00
ENGINEER'S ESTIMATE 48.00     25,920.00

61501-1100 SQYD SIDEWALK, ASPHALT
Lakeside Industries 160 75.00     12,000.00
ENGINEER'S ESTIMATE 36.00      5,760.00

61701-1850 LNFT GUARDRAIL SYSTEM G4, TYPE 4, CLASS A  WOOD POSTS
Lakeside Industries 887.5 21.70     19,258.75
ENGINEER'S ESTIMATE 30.00     26,625.00
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61702-0000 EACH TERMINAL SECTION , Type 4
Lakeside Industries 5 670.00      3,350.00
ENGINEER'S ESTIMATE 1,200.00      6,000.00

61702-0300 EACH TERMINAL SECTION, TYPE G4-BAT
Lakeside Industries 2 4,155.00      8,310.00
ENGINEER'S ESTIMATE 2,400.00      4,800.00

61702-0600 EACH TERMINAL SECTION, TYPE FLARED
Lakeside Industries 2 1,680.00      3,360.00
ENGINEER'S ESTIMATE 3,000.00      6,000.00

61702-0800 EACH TERMINAL SECTION TYPE TANGENT
Lakeside Industries 2 2,320.00      4,640.00
ENGINEER'S ESTIMATE 3,000.00      6,000.00

61707-0000 LNFT STRUCTURE TRANSITION RAILING
Lakeside Industries 18.75 66.40      1,245.00
ENGINEER'S ESTIMATE 95.00      1,781.25

62013-2000 SQYD STONE MASONRY WALL , STONE VENEER
Lakeside Industries 205 675.00    138,375.00
ENGINEER'S ESTIMATE 1,800.00    369,000.00

62201-0950 HOUR WHEEL LOADER, 3 CUBIC YARD MINIMUM RATED CAPACITY
Lakeside Industries 100 85.00      8,500.00
ENGINEER'S ESTIMATE 150.00     15,000.00

62201-1300 HOUR BULLDOZER, 160HP MINIMUM FLYWHEEL POWER
Lakeside Industries 50 125.00      6,250.00
ENGINEER'S ESTIMATE 170.00      8,500.00

62201-2800 HOUR MOTOR GRADER, 8 FOOT MINIMUM BLADE
Lakeside Industries 50 125.00      6,250.00
ENGINEER'S ESTIMATE 170.00      8,500.00

62201-3150 HOUR HYDRAULIC EXCAVATOR, CRAWLER MOUNTED, 1.0 CUBIC YARD
MINIMUM CAPACITY WITH THUMB ATTACHMENT

Lakeside Industries 100 150.00     15,000.00
ENGINEER'S ESTIMATE 160.00     16,000.00
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62301-0000 HOUR GENERAL LABOR
Lakeside Industries 200 61.00     12,200.00
ENGINEER'S ESTIMATE 60.00     12,000.00

62405-0300 SQYD PLACING CONSERVED TOPSOIL, 4-INCH DEPTH
Lakeside Industries 20,943 8.75    183,251.25
ENGINEER'S ESTIMATE 3.00     62,829.00

62405-0400 SQYD PLACING CONSERVED TOPSOIL, 6-INCH DEPTH
Lakeside Industries 1,034 13.35     13,803.90
ENGINEER'S ESTIMATE 5.00      5,170.00

63301-1000 EACH SIGN SYSTEM, GOVERNMENT FURNISHED SIGN
Lakeside Industries 3 600.00      1,800.00
ENGINEER'S ESTIMATE 385.00      1,155.00

63302-0000 SQFT SIGN SYSTEM
Lakeside Industries 207.25 60.00     12,435.00
ENGINEER'S ESTIMATE 60.00     12,435.00

63316-1000 EACH REMOVE AND RESET SIGN
Lakeside Industries 12 200.00      2,400.00
ENGINEER'S ESTIMATE 360.00      4,320.00

63318-1000 EACH SNOWPOLE HOLDER - STEEL
Lakeside Industries 123 200.00     24,600.00
ENGINEER'S ESTIMATE 30.00      3,690.00

63318-1000 EACH SNOWPOLE HOLDER -  PVC
Lakeside Industries 49 150.00      7,350.00
ENGINEER'S ESTIMATE 25.00      1,225.00

63401-0300 LNFT PAVEMENT MARKINGS, TYPE B, SOLID - YELLOW
Lakeside Industries 199,100 0.07     13,937.00
ENGINEER'S ESTIMATE 0.24     47,784.00

63401-0300 LNFT PAVEMENT MARKINGS, TYPE B, SOLID - WHITE
Lakeside Industries 209,300 0.07     14,651.00
ENGINEER'S ESTIMATE 0.24     50,232.00
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63405-0850 EACH PAVEMENT MARKINGS, TYPE B, ACCESSIBILITY SYMBOL
Lakeside Industries 3 75.00        225.00
ENGINEER'S ESTIMATE 120.00        360.00

63502-1000 EACH TEMPORARY TRAFFIC CONTROL, CONE, TYPE 36-INCH
Lakeside Industries 600 30.00     18,000.00
ENGINEER'S ESTIMATE 35.00     21,000.00

63502-1400 EACH TEMPORARY TRAFFIC CONTROL, VERTICAL PANEL
Lakeside Industries 80 42.00      3,360.00
ENGINEER'S ESTIMATE 42.00      3,360.00

63502-1500 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE A
Lakeside Industries 100 75.00      7,500.00
ENGINEER'S ESTIMATE 54.00      5,400.00

63502-1600 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE B
Lakeside Industries 20 100.00      2,000.00
ENGINEER'S ESTIMATE 65.00      1,300.00

63502-1700 EACH TEMPORARY TRAFFIC CONTROL, WARNING LIGHT TYPE C
Lakeside Industries 50 75.00      3,750.00
ENGINEER'S ESTIMATE 75.00      3,750.00

63502-2000 EACH TEMPORARY TRAFFIC CONTROL, PORTABLE CHANGEABLE MESSAGE
SIGN

Lakeside Industries 2 15,000.00     30,000.00
ENGINEER'S ESTIMATE 12,000.00     24,000.00

63503-0400 LNFT TEMPORARY TRAFFIC CONTROL, CONCRETE BARRIER
Lakeside Industries 500 19.60      9,800.00
ENGINEER'S ESTIMATE 60.00     30,000.00

63503-0500 LNFT TEMPORARY TRAFFIC CONTROL, MOVING CONCRETE BARRIER
Lakeside Industries 750 7.05      5,287.50
ENGINEER'S ESTIMATE 35.00     26,250.00

63503-0700 LNFT TEMPORARY TRAFFIC CONTROL, PAVEMENT MARKINGS
Lakeside Industries 314,000 0.24     75,360.00
ENGINEER'S ESTIMATE 0.24     75,360.00
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63503-1000 LNFT TEMPORARY TRAFFIC CONTROL, PLASTIC FENCE
Lakeside Industries 2,000 8.00     16,000.00
ENGINEER'S ESTIMATE 6.00     12,000.00

63504-1000 SQFT TEMPORARY TRAFFIC CONTROL, CONSTRUCTION SIGN
Lakeside Industries 703.5 25.00     17,587.50
ENGINEER'S ESTIMATE 35.00     24,622.50

63506-0600 HOUR TEMPORARY TRAFFIC CONTROL, PILOT CAR
Lakeside Industries 2,000 75.00    150,000.00
ENGINEER'S ESTIMATE 75.00    150,000.00

63507-0700 DAY TEMPORARY TRAFFIC CONTROL, TRAFFIC AND SAFETY SUPERVISOR
Lakeside Industries 200 1,400.00    280,000.00
ENGINEER'S ESTIMATE 650.00    130,000.00

63509-1000 FIX HR RATE TEMPORARY TRAFFIC CONTROL, FLAGGER
Lakeside Industries 6,000 47.00    282,000.00
ENGINEER'S ESTIMATE 47.00    282,000.00

63610-1600 LNFT CONDUIT, 2-INCH, PVC
Lakeside Industries 48,266 1.58     76,260.28
ENGINEER'S ESTIMATE 4.00    193,064.00

63622-0000 LNFT UTILITY TRENCH
Lakeside Industries 48,266 10.25    494,726.50
ENGINEER'S ESTIMATE 11.00    530,926.00

63623-1000 EACH MANHOLE, ELECTRICAL VAULT
Lakeside Industries 43 3,465.00    148,995.00
ENGINEER'S ESTIMATE 3,500.00    150,500.00




